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September 10, 2003

04-Sol-680-R2.6/R3.1
04-006084

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY IN BENICIA
FROM 0.5 KM EAST OF  INDUSTRIAL WAY TO 1.0 KM WEST OF LAKE HERMAN ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 29, 2003 instead of the original date of September 17, 2003.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and
Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 5-1.15, "HAZARDOUS MATERIAL, GENERAL," Item "5." is added to the second
paragraph as follows:

"5. Ground Water Monitoring and Sediment Sampling Report, Geocon 2003"

In the Special Provisions, Section 5-1.15, "HAZARDOUS MATERIAL, GENERAL," in the tables titled
"CONTAMINANT SUMMARY BENICIA–MARTINEZ WETLAND MITIGATION PROJECT" and "CONTAMINANT
SUMMARY BENICIA–MARTINEZ WETLAND MITIGATION PROJECT WATER SAMPLES," the units "_g/kg" and
"_g/L" are revised to "µg/kg" and "µg/L," respectively.

In the Special Provisions, Section 10-1.22, "ALTERNATIVE PIPE," is deleted.

In the Proposal and Contract, the Engineer’s Estimate Item 18 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE
04-006084

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 031798 ELECTRONIC MOBILE DAILY DIARY
COMPUTER   SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

2 031799 PRESERVE MONITORING WELL EA 5

3 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

4 070018 TIME-RELATED OVERHEAD WDAY 290

5 071325 TEMPORARY FENCE (TYPE ESA) M 3230

6 072008 TEMPORARY SHORING LS LUMP SUM LUMP SUM

7 074018 HEALTH AND SAFETY PLAN LS LUMP SUM LUMP SUM

8 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

9 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

10 074033 TEMPORARY CONSTRUCTION
ENTRANCE

EA 2

11 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

12 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

13 031800 ROADWAY EXCAVATION
(CONTAMINATED)

M3 118 000

14 031801 ROADWAY EXCAVATION
(HAZARDOUS)

M3 8

15 031802 ROADWAY EXCAVATION
(CHANNEL)

M3 8480

16 194001 DITCH EXCAVATION M3 1130

17
(S)

203003 STRAW (EROSION CONTROL) TONN 18

18
(S)

203014 FIBER (EROSION CONTROL) KG 3050

19
(S)

203021 FIBER ROLLS M 880

20
(S)

203024 COMPOST (EROSION CONTROL) KG 9400
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